
Date of Issue:  02nd December 2009
                                                            Closing Date: 17th December 2009

Request for Proposal (RFP)
                                                                                                    

Dear Sir/Madam,

Subject:  RFP for developing full  scale project proposal on “Mainstreaming 
Coastal and Marine Biodiversity Conservation into Production Sectors in the Godavari 
River Estuary, Andhra Pradesh, India”

.

1. You are requested to submit a proposal for developing full scale project 
proposal  on  “Mainstreaming   Coastal   and   Marine   Biodiversity   Conservation   into 
Production   Sectors   in   the   Godavari   River   Estuary,   Andhra   Pradesh,   India”,  as  per 
enclosed Terms of Reference (TOR).

2. To enable you to submit a proposal, attached are:

i. Instructions to Offerors ……………..(Annex I)
ii. General Conditions of Contract……. .(Annex II)
iii. Terms of Reference (TOR)………….(Annex III)
iv. Proposal Submission Form …………..(Annex IV)
v. Price Schedule ……………………….(Annex V)

3. Your  offer  comprising  of  technical  proposal  and  financial  proposal,  in 
separate sealed envelopes, should reach the following address no later 
than  17th December 2009 at 5.30 p.m India local time

ATTN: Mr. Vineet Mathur, Procurement Division,
        United Nations Development Programme

55, Lodhi Estate, New Delhi-110003 
        Telephone Number-011-46532296
 Fax Number    011-24627612

4. If  you  request  additional  information,  we  would  endeavor  to  provide 
information expeditiously, but any delay in providing such information will 
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not be considered a reason for extending the submission date of  your 
proposal.

Annex I
Instructions to Offerors

A. Introduction

1. General

The  purpose  of  RFP  is  for  developing  full  scale  project  proposal  on 
“Mainstreaming   Coastal   and   Marine   Biodiversity   Conservation   into   Production   Sectors   in   the 
Godavari River Estuary, Andhra Pradesh, India”.

2. Cost of proposal

The  Offeror  shall  bear  all  costs  associated  with  the  preparation  and 
submission of the Proposal, the UNDP will  in no case be responsible or 
liable  for  those  costs,  regardless  of  the  conduct  or  outcome  of  the 
solicitation.

B. Solicitation Documents

3. Contents of solicitation documents

Proposals must offer services for the total requirement. Proposals offering 
only part of the requirement will be rejected. The Offeror is expected to 
examine all  corresponding instructions,  forms, terms and specifications 
contained  in  the  Solicitation  Documents.  Failure  to  comply  with  these 
documents will be at the Offeror’s risk and may affect the evaluation of 
the Proposal.

4. Clarification of solicitation documents

A  prospective  Offeror  requiring  any  clarification  of  the  Solicitation 
Documents  may  notify  the  procuring  UNDP  entity  in  writing  at  the 
organisation’s mailing address or fax number indicated in the RFP. The 
procuring  UNDP  entity  will  respond  in  writing  to  any  request  for 
clarification of the Solicitation Documents that it receives earlier than two 
weeks  prior  to  the  deadline  for  the  submission  of  Proposals.  Written 
copies  of  the  organisation’s  response  (including  an explanation  of  the 
query but  without  identifying  the source of  inquiry)  will  be sent  to all 
prospective Offerors that has received the Solicitation Documents.

5. Amendments of solicitation documents

At  any  time  prior  to  the  deadline  for  submission  of  Proposals,  the 
procuring UNDP entity may, for any reason, whether at its own initiative 
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or  in  response  to  a  clarification  requested  by  a  prospective  Offeror, 
modify the Solicitation Documents by amendment.

In order to afford prospective Offerors reasonable time in which to take 
the amendments into account in preparing their offers, the procuring 
UNDP entity may, at its discretion, extend the deadline for the submission 
of Proposals.

C. Preparation of Proposals

6. Language of the proposal

The  Proposals  prepared  by  the  Offeror  and  all  correspondence  and 
documents  relating  to the Proposal  exchanged by the Offeror  and the 
procuring  UNDP  entity  shall  be  written  in  the  English/French/Spanish 
language. Any printed literature furnished by the Offeror may be written 
in  another  language  so  long  as  accompanied  by  an 
English/French/Spanish translation of its pertinent passages in which case, 
for  purposes  of  interpretation  of  the  Proposal,  the  English  /French 
/Spanish translation shall govern.

7. Documents comprising the proposal

The Proposal shall comprise the following components:

(a)Proposal submission form;

(b)Operational and technical part of the Proposal, including documentation 
to demonstrate that the Offeror meets all requirements;

(c) Price schedule, completed in accordance with clauses 8 and 9;

(d)Proposal security.

8. Proposal form

The Offeror shall structure the operational and technical part of its 
Proposal as follows:

(a)Management plan

This section should provide corporate orientation to include the year and 
state/country  of  incorporation  and  a  brief  description  of  the  Offeror’s 
present activities. It should focus on services related to the Proposal.
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This  section  should  also  describe  the  organisational  unit(s)  that  will 
become  responsible  for  the  contract,  and  the  general  management 
approach towards a project of this kind. The Offeror should comment on 
its experience in similar projects and identify the person(s) representing 
the Offeror in any future dealing with the procuring UNDP entity.

(b)Resource plan
This should fully explain the Offeror’s resources in terms of personnel and 
facilities  necessary  for  the  performance  of  this  requirement.  It  should 
describe the Offeror’s current capabilities/facilities and any plans for their 
expansion.

(c) Proposed methodology

This  section  should  demonstrate  the  Offeror’s  responsiveness  to  the 
specification by identifying the specific components proposed, addressing 
the  requirements,  as  specified,  point  by  point;  providing  a  detailed 
description  of  the  essential  performance  characteristics  proposed 
warranty;  and demonstrating how the proposed methodology meets or 
exceeds the specifications.

The operational and technical part of the Proposal should not contain any 
pricing  information  whatsoever  on  the  services  offered.  Pricing 
information shall be separated and only contained in the appropriate Price 
Schedules.

It is mandatory that the Offeror’s Proposal numbering system corresponds 
with the numbering system used in the body of this RFP. All references to 
descriptive material and brochures should be included in the appropriate 
response  paragraph,  though  material/documents  themselves  may  be 
provided as annexes to the Proposal/response.

Information  which  the  Offeror  considers  proprietary,  if  any,  should  be 
dearly marked “proprietary” next to the relevant part of the text and it 
will then be treated as such accordingly.

9. Proposal prices

The Offeror shall indicate on an appropriate Price Schedule, an example of 
which is contained in these Solicitation Documents, the prices of services 
it proposes to supply under the contract.

10. Proposal currencies
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All prices shall be quoted in US dollars or any convertible currency.

11. Period of validity of proposals

Proposals shall remain valid for sixty (60) days after the date of Proposal 
submission  prescribed  by  the  procuring  UNDP  entity,  pursuant  to  the 
deadline clause. A Proposal valid for a shorter period may be rejected by 
the procuring UNDP entity on the grounds that it is non-responsive.

In exceptional circumstances, the procuring UNDP entity may solicit the 
Offeror’s consent to an extension of the period of validity. The request 
and the responses thereto shall be made in writing. An Offeror granting 
the request will not be required nor permitted to modify its Proposal.

12. Format and signing of proposals

The Offeror shall prepare two copies of the Proposal, clearly marking each 
“Original Proposal” and “Copy of Proposal” as appropriate. In the event of 
any discrepancy between them, the original shall govern.
The two copies of the Proposal shall be typed or written in indelible ink 
and shall be signed by the Offeror or a person or persons duly authorised 
to  bind  the  Offeror  to  the  contract.  The  latter  authorisation  shall  be 
indicated by written power-of-attorney accompanying the Proposal.

A Proposal shall contain no interlineations, erasures, or overwriting 
except, as necessary to correct errors made by the Offeror, in which case 
such corrections shall be initialled by the person or persons signing the 
Proposal.

13. Payment

UNDP shall effect payments to the Contractor after acceptance by UNDP 
of  the invoices  submitted by the contractor,  upon achievement of  the 
corresponding milestones.

B. Submission of Proposals

14. Sealing and marking of proposals

The Offeror shall seal the Proposal in one outer and two inner envelopes, 
as detailed below.
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(a)The outer envelope shall be:

(b)RFP requires separate envelopes for technical and financial 
proposals

• addressed to –

ATTN: Mr. Vineet Mathur, Procurement Division,
    United Nations Development Programme

55, Lodhi Estate, New Delhi-110003 
      Telephone Number-011-46532296

Fax Number : 011-24627612

• marked with –

“RFP: Services for developing full scale project proposal on 
“Mainstreaming Coastal and Marine Biodiversity Conservation into Production Sectors in the 
Godavari River Estuary, Andhra Pradesh, India”.

(c) Both inner envelopes shall indicate the name and address of the Offeror. 
The first inner envelope shall contain the information specified in Clause 8 
(Proposal form) above, with the copies duly marked “Original” and 
“Copy”. The second inner envelope shall include the price schedule duly 
identified as such.

Note, if the inner envelopes are not sealed and marked as per the 
instructions in this clause, the procuring UNDP entity will not assume 
responsibility for the Proposal’s misplacement or premature opening.

15. Deadline for submission of proposals

Proposals must be received by the procuring UNDP entity at the address 
specified under clause Sealing and marking of Proposals no later than 
day/hour, local time.

The procuring UNDP entity may, at its own discretion extend this deadline 
for the submission of Proposals by amending the solicitation documents in 
accordance with clause Amendments of Solicitation Documents, in which 
case all rights and obligations of the procuring UNDP entity and Offerors 
previously subject to the deadline will thereafter be subject to the 
deadline as extended.

16. Late Proposals
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Any Proposal received by the procuring UNDP entity after the deadline for 
submission of proposals, pursuant to clause Deadline for the submission 
of proposals, will be rejected.

17. Modification and withdrawal of Proposals

The Offeror may withdraw its Proposal after the Proposal’s submission, 
provided that written notice of the withdrawal is received by the procuring 
UNDP entity prior to the deadline prescribed for submission of Proposals.

The Offeror’s withdrawal notice shall be prepared, sealed, marked, and 
dispatched in accordance with the provisions of clause Deadline for 
Submission of Proposals. The withdrawal notice may also be sent by telex 
or fax but followed by a signed confirmation copy.

No Proposal may be modified subsequent to the deadline for submission 
of proposals.

No Proposal may be withdrawn in the Interval between the deadline for 
submission of proposals and the expiration of the period of proposal 
validity specified by the Offeror on the Proposal Submission Form.

E. Opening and Evaluation of Proposals

18. Opening of proposals

The procuring entity will open the Proposals in the presence of a 
Committee formed by the Head of the procuring UNDP entity.

19. Clarification of proposals

To assist in the examination, evaluation and comparison of Proposals, the 
Purchaser may at its discretion, ask the Offeror for clarification of its 
Proposal. The request for clarification and the response shall be in writing 
and no change in price or substance of the Proposal shall be sought, 
offered or permitted.

20. Preliminary examination

The Purchaser will examine the Proposals to determine whether they are 
complete, whether any computational errors have been made, whether 
the documents have been properly signed, and whether the Proposals are 
generally in order.
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Arithmetical errors will be rectified on the following basis: If there is a 
discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail and the 
total price shall be corrected. If the Offeror does not accept the correction 
of errors, its Proposal will be rejected. If there is a discrepancy between 
words and figures the amount in words will prevail.

Prior to the detailed evaluation, the Purchaser will determine the 
substantial responsiveness of each Proposal to the Request for Proposals 
(RFP). For purposes of these Clauses, a substantially responsive Proposal 
is one which conforms to all the terms and conditions of the RFP without 
material deviations. The Purchaser’s determination of a Proposal’s 
responsiveness is based on the contents of the Proposal itself without 
recourse to extrinsic evidence.

A Proposal determined as not substantially responsive will be rejected by 
the Purchaser and may not subsequently be made responsive by the 
Offeror by correction of the non-conformity.

21. Evaluation and comparison of proposals

A two-stage procedure is utilised in evaluating the proposals, with 
evaluation of the technical proposal being completed prior to any price 
proposal being opened and compared.  The price proposal of the 
Proposals will be opened only for submissions that passed the minimum 
technical score of 70% of the obtainable score of 100 points in the 
evaluation of the technical proposals.

The  technical  proposal  is  evaluated  on  the  basis  of  its 
responsiveness to the Term of Reference (TOR) and based on a 
presentation of the proposal made before the evaluation team on 
an indicated time and date.

In the Second Stage, the price proposal of all contractors, who have 
attained minimum 70% score in the technical evaluation will be 
compared.  The contractor will be awarded to the Contractor offering the 
lowest price.

Technical Evaluation Criteria

Summary of Technical 
Proposal Evaluation Forms

Score 
Weight

Points 
Obtaina

ble

Company / Other Entity
A B C D E

1 Personnel/Team 
qualification

30 30

2 Expertise of Firm / 
Organisation submitting 20

20
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Proposal

3 Proposed Work Plan and 
Approach

20 20

4 Understanding of the 
ToR

20 20

5 Time line 10 10

Total
100

Note: The score weights and points obtainable in the evaluation sheet are 
tentative and should be changed depending on the need or major 
attributes of technical proposal.

F. Award of Contract

22. Award criteria, award of contract

The procuring UNDP entity reserves the right to accept or reject any 
Proposal, and to annul the solicitation process and reject all Proposals at 
any time prior to award of contract, without thereby incurring any liability 
to the affected Offeror or any obligation to inform the affected Offeror or 
Offerors of the grounds for the Purchaser’s action 

Prior to expiration of the period of proposal validity, the procuring UNDP 
entity will award the contract to the qualified Offeror whose Proposal after 
being evaluated is considered to be the most responsive to the needs of 
the organisation and activity concerned.

23. Purchaser’s right to vary requirements at time of award

The Purchaser reserves the right at the time of award of contract to vary 
the quantity of services and goods specified in the RFP without any 
change in price or other terms and conditions.

24. Signing of the contract

Within 30 days of receipt of the contract the successful Offeror shall sign 
and date the contract and return it to the Purchaser.

25. Performance security

Within 30 days of  the receipt  of  the Contract  from the Purchaser,  the 
successful  Offeror  shall  provide  the  performance  security  on  the 
Performance Security Form provided in the Solicitation Documents and in 
accordance with the Special Conditions of Contract.
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Failure of the successful Offeror to comply with the requirement of Clause 
24 or Clause 25 shall constitute sufficient grounds for the annulment of 
the award and forfeiture of the Proposal security if any, in which event the 
Purchaser may make the award to the next lowest evaluated Offeror or 
call for new Proposals.

Annex II
General Conditions of Contract

1. LEGAL STATUS

The Contractor shall be considered as having the legal status of an 
independent contractor vis-à-vis UNDP. The Contractor's personnel and 
sub-contractors shall not be considered in any respect as being the 
employees or agents of UNDP or the United Nations. 

2. SOURCE OF INSTRUCTIONS

The Contractor shall neither seek nor accept instructions from any 
authority external to UNDP in connection with the performance of its 
services under this Contract. The Contractor shall refrain from any action 
which may adversely affect UNDP or the United Nations and shall fulfil its 
commitments with the fullest regard to the interests of UNDP. 

3. CONTRACTOR'S RESPONSIBILITY FOR EMPLOYEES

The Contractor shall be responsible for the professional and technical 
competence of its employees and will select, for work under this Contract, 
reliable individuals who will perform effectively in the implementation of 
this Contract, respect the local customs, and conform to a high standard 
of moral and ethical conduct. 

4. ASSIGNMENT

The Contractor shall not assign, transfer, pledge or make other disposition 
of this Contract or any part thereof, or any of the Contractor's rights, 
claims or obligations under this Contract except with the prior written 
consent of UNDP. 

5. SUB-CONTRACTING
In the event the Contractor requires the services of sub-contractors, the 
Contractor shall obtain the prior written approval and clearance of UNDP 
for all sub-contractors. The approval of UNDP of a sub-contractor shall not 
relieve the Contractor of any of its obligations under this Contract. The 
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terms of any sub-contract shall be subject to and conform with the 
provisions of this Contract.

6. OFFICIALS NOT TO BENEFIT

The Contractor warrants that no official of UNDP or the United Nations has 
received or will be offered by the Contractor any direct or indirect benefit 
arising from this Contract or the award thereof. The Contractor agrees 
that breach of this provision is a breach of an essential term of this 
Contract. 

7. INDEMNIFICATION

The Contractor shall indemnify, hold and save harmless, and defend, at its 
own expense, UNDP, its officials,  agents, servants and employees from 
and against all suits, claims, demands, and liability of any nature or kind, 
including their costs and expenses, arising out of acts or omissions of the 
Contractor,  or  the  Contractor's  employees,  officers,  agents  or  sub-
contractors,  in  the  performance  of  this  Contract.  This  provision  shall 
extend,  inter  alia,  to  claims  and  liability  in  the  nature  of  workmen's 
compensation,  products  liability  and  liability  arising  out  of  the  use  of 
patented inventions or devices, copyrighted material or other intellectual 
property by the Contractor,  its employees, officers, agents, servants or 
sub-contractors.  The  obligations  under  this  Article  do  not  lapse  upon 
termination of this Contract. 

8. INSURANCE AND LIABILITIES TO THIRD PARTIES 

8.1 The Contractor shall provide and thereafter maintain insurance against all 
risks in respect of its property and any equipment used for the execution 
of this Contract. 

8.2 The  Contractor  shall  provide  and  thereafter  maintain  all  appropriate 
workmen's compensation insurance, or its equivalent, with respect to its 
employees to cover claims for personal injury or death in connection with 
this Contract. 

8.3 The  Contractor  shall  also  provide  and  thereafter  maintain  liability 
insurance in an adequate amount to cover third party claims for death or 
bodily  injury,  or  loss  of  or  damage  to  property,  arising  from  or  in 
connection  with  the  provision  of  services  under  this  Contract  or  the 
operation of any vehicles, boats, airplanes or other equipment owned or 
leased  by  the  Contractor  or  its  agents,  servants,  employees  or  sub-
contractors performing work or services in connection with this Contract. 

8.4 Except for the workmen's compensation insurance, the insurance policies 
under this Article shall: 

(i) Name UNDP as additional insured; 
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(ii) Include a waiver of subrogation of the Contractor's rights to the 
insurance carrier against UNDP; 

(iii) Provide that UNDP shall receive thirty (30) days written notice 
from the insurers prior to any cancellation or change of coverage. 

8.5 The Contractor shall, upon request, provide UNDP with satisfactory 
evidence of
the insurance required under this Article. 

C. 9.   ENCUMBRANCES/LIENS

The Contractor shall  not cause or permit any lien, attachment or other 
encumbrance by any person to be placed on file or to remain on file in 
any  public  office  or  on  file  with  UNDP  against  any  monies  due  or  to 
become due for any work done or materials furnished under this Contract, 
or by reason of any other claim or demand against the Contractor. 

10.  TITLE TO EQUIPMENT

Title to any equipment and supplies that may be furnished by UNDP shall 
rest with UNDP and any such equipment shall be returned to UNDP at the 
conclusion of this Contract or when no longer needed by the Contractor. 
Such equipment, when returned to UNDP, shall be in the same condition 
as when delivered to the Contractor, subject to normal wear and tear. The 
Contractor shall be liable to compensate UNDP for equipment determined 
to be damaged or degraded beyond normal wear and tear. 

11. COPYRIGHT, PATENTS AND OTHER PROPRIETARY RIGHTS

UNDP shall be entitled to all  intellectual property and other proprietary 
rights including but not limited to patents, copyrights, and trademarks, 
with regard to products, or documents and other materials which bear a 
direct relation to or are produced or prepared or collected in consequence 
of  or  in  the  course  of  the  execution  of  this  Contract.  At  the  UNDP's 
request,  the  Contractor  shall  take  all  necessary  steps,  execute  all 
necessary documents and generally assist in securing such proprietary 
rights and transferring them to UNDP in compliance with the requirements 
of the applicable law. 

12.  USE OF NAME, EMBLEM OR OFFICIAL SEAL OF UNDP OR THE 
UNITED NATIONS

The Contractor shall not advertise or otherwise make public the fact that 
it  is  a  Contractor  with  UNDP,  nor  shall  the Contractor,  in  any manner 
whatsoever use the name, emblem or official seal of UNDP or the United 
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Nations, or any abbreviation of the name of UNDP or the United Nations in 
connection with its business or otherwise. 

13.  CONFIDENTIAL NATURE OF DOCUMENTS AND INFORMATION

13.1 All maps, drawings, photographs, mosaics, plans, reports, 
recommendations, estimates, documents and all other data compiled by 
or received by the Contractor under this Contract shall be the property of 
UNDP, shall be treated as confidential and shall be delivered only to UNDP 
authorized officials on completion of work under this Contract.

13.2 The Contractor may not communicate at any time to any other person, 
Government or authority external to UNDP, any information known to it by 
reason of its association with UNDP which has not been made public 
except with the authorization of UNDP; nor shall the Contractor at any 
time use such information to private advantage. These obligations do not 
lapse upon termination of this Contract. 

14. FORCE MAJEURE; OTHER CHANGES IN CONDITIONS 

14.1 Force majeure, as used in this Article, means acts of God, war (whether 
declared  or  not),  invasion,  revolution,  insurrection,  or  other  acts  of  a 
similar nature or force which are beyond the control of the Parties. 

14.2 In the event of and as soon as possible after the occurrence of any 
cause constituting force majeure, the Contractor shall give notice and full 
particulars  in  writing  to  UNDP,  of  such  occurrence  or  change  if  the 
Contractor is thereby rendered unable, wholly or in part, to perform its 
obligations  and  meet  its  responsibilities  under  this  Contract.  The 
Contractor shall also notify UNDP of any other changes in conditions or 
the occurrence of any event which interferes or threatens to interfere with 
its performance of this Contract. The notice shall include steps proposed 
by the Contractor to be taken including any reasonable alternative means 
for performance that is not prevented by force majeure. On receipt of the 
notice required under this Article, UNDP shall take such action as, in its 
sole  discretion,  it  considers  to  be  appropriate  or  necessary  in  the 
circumstances, including the granting to the Contractor of a reasonable 
extension of time in which to perform its obligations under this Contract. 

14.3 If the Contractor is rendered permanently unable, wholly, or in part, by 
reason  of  force  majeure  to  perform  its  obligations  and  meet  its 
responsibilities under this Contract, UNDP shall have the right to suspend 
or  terminate  this  Contract  on  the  same  terms  and  conditions  as  are 
provided for in Article 15, "Termination", except that the period of notice 
shall be seven (7) days instead of thirty (30) days. 

15. TERMINATION 

15.1Either party may terminate this Contract for cause, in whole or in part, 
upon thirty days notice, in writing, to the other party. The initiation of 
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arbitral  proceedings  in  accordance  with  Article  16  "Settlement  of 
Disputes" below shall not be deemed a termination of this Contract. 

15.2UNDP reserves the right to terminate without cause this Contract at any 
time upon 15 days prior written notice to the Contractor, in which case 
UNDP shall reimburse the Contractor for all reasonable costs incurred by 
the Contractor prior to receipt of the notice of termination. 

15.3In the event of any termination by UNDP under this Article, no payment 
shall be due from UNDP to the Contractor except for work and services 
satisfactorily  performed  in  conformity  with  the  express  terms  of  this 
Contract.  The Contractor  shall  take immediate steps  to terminate the 
work  and  services  in  a  prompt  and  orderly  manner  and  to  minimize 
losses and further expenditures. 

15.4Should the Contractor be adjudged bankrupt, or be liquidated or become 
insolvent, or should the Contractor make an assignment for the benefit of 
its  creditors,  or  should  a  Receiver  be  appointed  on  account  of  the 
insolvency  of the Contractor, UNDP may, without prejudice to any other 
right  or  remedy  it  may  have,  terminate  this  Contract  forthwith.  The 
Contractor shall immediately inform UNDP of the occurrence of any of the 
above events. 

16. SETTLEMENT OF DISPUTES 

16.1. Amicable Settlement 

The Parties shall  use their  best efforts  to settle  amicably  any dispute, 
controversy  or  claim arising  out  of,  or  relating to  this  Contract  or  the 
breach, termination or invalidity thereof. Where the parties wish to seek 
such an amicable settlement through conciliation,  the conciliation shall 
take place in accordance with the UNCITRAL
Conciliation Rules then obtaining, or according to such other procedure as 
may be agreed between the parties. 

16.2. Arbitration 

Unless, any such dispute, controversy or claim between the Parties arising 
out of or relating to this Contract or the breach, termination or invalidity 
thereof is settled amicably under the preceding paragraph of this Article 
within  sixty  (60)  days  after  receipt  by  one  Party  of  the  other  Party's 
request for such amicable settlement, such
dispute,  controversy  or  claim  shall  be  referred  by  either  Party  to 
arbitration  in  accordance  with  the  UNCITRAL  Arbitration  Rules  then 
obtaining, including its provisions on applicable law. The arbitral tribunal 
shall have no authority to award punitive damages. The Parties shall be 
bound by any arbitration award rendered as a
result of such arbitration as the final adjudication of any such controversy, 
claim or dispute.
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PRIVILEGES AND IMMUNITIES 

Nothing in or relating to this Contract shall be deemed a waiver, express 
or implied, of any of the privileges and immunities of the United Nations, 
including its subsidiary organs. 

TAX EXEMPTION 

18.1 Section 7 of the Convention on the Privileges and Immunities of the 
United Nations provides, inter-alia, that the United Nations, including its 
subsidiary  organs,  is  exempt  from all  direct  taxes,  except  charges for 
public utility services, and is exempt from customs duties and charges of 
a similar nature in respect of articles imported or exported for its official 
use. In the event any governmental authority  refuses to recognize the 
United  Nations  exemption  from  such  taxes,  duties  or  charges,  the 
Contractor shall immediately consult with UNDP to determine a mutually 
acceptable procedure. 

18.2 Accordingly,  the  Contractor  authorizes  UNDP  to  deduct  from  the 
Contractor's  invoice  any  amount  representing  such  taxes,  duties  or 
charges,  unless  the  Contractor  has  consulted  with  UNDP  before  the 
payment thereof and UNDP has, in each instance, specifically authorized 
the Contractor to pay such taxes, duties or charges under protest. In that 
event,  the  Contractor  shall  provide  UNDP  with  written  evidence  that 
payment  of  such  taxes,  duties  or  charges  has  been  made  and 
appropriately authorized. 

19CHILD LABOUR

19.1The Contractor  represents  and warrants  that  neither  it,  nor  any of  its 
suppliers is engaged in any practice inconsistent with the rights set forth 
in the Convention on the Rights of the Child, including Article 32 thereof, 
which, inter alia, requires that a child shall be protected from performing 
any work that is  likely to be hazardous or to interfere with the child's 
education,  or  to  be  harmful  to  the  child's  health  or  physical  mental, 
spiritual, moral or social development. 

19.2Any  breach  of  this  representation  and  warranty  shall  entitle  UNDP  to 
terminate this Contract immediately upon    notice to the Contractor, at 
no cost to UNDP. 

MINES

20.1The  Contractor  represents  and  warrants  that  neither  it  nor  any  of  its 
suppliers  is  actively  and  directly  engaged  in  patent  activities, 
development, assembly, production, trade or manufacture of mines or in 
such  activities  in  respect  of  components  primarily  utilized  in  the 
manufacture of Mines. The term "Mines" means those devices defined in 
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Article 2, Paragraphs 1, 4 and 5 of Protocol II annexed to the Convention 
on  Prohibitions  and  Restrictions  on  the  Use  of  Certain  Conventional 
Weapons Which May Be Deemed to Be Excessively Injurious or to Have 
Indiscriminate Effects of 1980. 

20.2Any  breach  of  this  representation  and  warranty  shall  entitle  UNDP  to 
terminate  this  Contract  immediately  upon  notice  to  the  Contractor, 
without any liability for termination charges or any other liability of any 
kind of UNDP. 

OBSERVANCE OF THE LAW

The  Contractor  shall  comply  with  all  laws,  ordinances,  rules,  and 
regulations  bearing  upon  the  performance  of  its  obligations  under  the 
terms of this Contract. 

AUTHORITY TO MODIFY

No  modification  or  change  in  this  Contract,  no  waiver  of  any  of  its 
provisions or any additional contractual relationship of any kind with the 
Contractor shall be valid and enforceable against UNDP unless provided 
by
an amendment to this Contract signed by the authorized official of UNDP.
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Annex III
Terms of Reference 

For developing full scale project proposal on “Mainstreaming Coastal and 
Marine Biodiversity Conservation into Production Sectors in the Godavari River Estuary, Andhra 

Pradesh, India”

1. Background: 
Government of India through UNDP is accessing a Project Preparatory Grant (PPG) for preparation of 
Full   Scale   Project   proposal   on   “Mainstreaming   Coastal   and   Marine   Biodiversity   Conservation   into 
Production Sectors in the Godavari River Estuary, Andhra Pradesh, India”. It   is supported by United 
Nations Development  Programme (UNDP)  and Global  Environment  Facility  (GEF).  The project  will 
focus   specifically   on   removing   the   key   barriers   to   mainstreaming   environmental   management 
considerations   into  major  production activities   that   are   impacting   the Godavari   river   estuary,  with  a 
special focus on the Coringa Wildlife Sanctuary. 

During   PPG   phase,   a   number   of   activities   have   been   planned,   including   stakeholder   consultations, 
building a network of relevant agencies or research institutes working in the region, identifying local 
partners,  to establish a baseline, and prepare a comprehensive analytical report based on primary and 
secondary information. 

This exercise will also clarify stakeholder inputs and their roles and responsibilities that would contribute 
to sustainable use of coastal and marine resources by marginalized and impoverished local communities, 
particularly the women. It will also look at measures to increase capacity to access and/or develop new 
employment opportunities leading to increased income and reduced direct reliance on natural resources.A 
broad approach towards the project strategy would involve the following: 

1.1 PROJECT FRAMEWORK  

(IN MILLION $)

Project ObjectiveProject Objective:  :  To mainstream coastal and marine biodiversity conservation into production sectors in theTo mainstream coastal and marine biodiversity conservation into production sectors in the  
Godavari River Estuary (Andhra Pradesh State, India)Godavari River Estuary (Andhra Pradesh State, India)
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D. Project 
Components

E.
Type Expected Outcomes

Expected 
Outputs 

Indicative 
GEF 
Financinga

Indicative Co­
Financinga Total ($ 

m)
c =a + b($ 

m) 
a

% ($) 
b

%

1 . Sectoral 
mainstreaming including 
knowledge management 
for conservation of 
coastal and marine 
biodiversity

TA Pressures on 
biodiversity in the 
Godavari River Estuary 
from subsistence 
actors, fisheries, 
aquaculture, industrial 
activity, port­related 
activities, and tourism 
are reduced.
55% of coastal land in 
Godavari River Estuary 
(approximately 44,000 
hectares) under 
environmentally 
sustainable 
management
Population of indicator 
species (e.g. Olive 
Ridley turtles) remain 
stable 
Policy and regulatory 
framework for 
production sectors 
sensitized to 
biodiversity 
conservation needs (as 
measured by GEF SO­
2 Tracking Tool)
Coringa Wild Life 
Sanctuary (235.70 
km2) under improved 
conservation status

A functioning 
multisectoral 
platform involving 
Forest Dept,  Dept. 
of Industries, 
Fisheries & 
Agriculture  Dept, 
Tourism Dept & 
Private Sector. 
Andhra Pradesh 
State Remote 
Sensing 
Applications 
Centre, M. S. 
Swaminathan 
Research 
Foundation, 
Department of 
Applied Geology, 
University of 
Madras.
An environmentally 
sustainable 
economic 
development plan 
for Godavari River 
Estuarine area 
developed using a 
Strategic 
Environmental 
Assessment 
approach
Fisheries, 
Industrial, Port and 
Tourism 
development 
policies of Andhra 
Pradesh incorporate 
coastal and marine 
biodiversity 
considerations
Incentives created 
for promoting 
Corporate Social 
Responsibility 
within target private 
sector companies
Knowledge 
products for 
different user 
groups
Awareness 
generation targeting 
public and private 
sector to 

1.4 25 4.2 75 5.6
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communicate 
economic and 
social value of 
coastal and marine 
ecosystems. 
Mechanisms for 
programme 
coordination and 
knowledge 
management & 
exchange across the 
GEF programme

2. Institutional capacity 
development

TA Enhanced capacity of 
sector institutions in 
undertaking 
management functions 
including monitoring 
and enforcement of 
regulations (as 
measured by the UNDP 
Capacity Development 
Scorecard)

Increased awareness 
and capacity among 
key private sector 
actors for integration of 
environmental 
management 
considerations and 
safeguards

Capacity 
development  and 
awareness 
generation strategy, 
tools and methods 
including training 
programmes 
developed for 
individual sectors 
based on capacity 
needs assessments 

Institutional 
mechanism for 
sustaining capacity 
development 
processes post­
project

Capacity 
development in 
planning and 
reporting system

Sectoral budget 
alignment with 
mainstreaming 
objectives

Enhancement of 
monitoring and 
enforcement 
functions in line 
with mainstreaming

Strengthening of 
CSR policies

2 25 6 75 8

3. Sustainable 
community  livelihoods 
and natural resource use 
in and around the 
Godavari River Estuary

TA About 35% of hamlets/ 
villages in proximity to 
the mangroves of the 
project area observing 
sustainable fishing 
practices, and reduce 
dependence on 
mangroves for fuel and 
fodder to sustainable 
levels

Management 
regulations in place 
addressing zoning, 
seasonal fishing, 
regulation of gear, and 

Community­based 
resource 
management 
mechanism in place

Development of 
community 
institutions (e.g. 
Self Help Groups, 
Mangrove 
Protection Councils 
and Cooperatives)

Community 
resource 
management plan 

2.026 25 6 75 8
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such (including zoning, 
season based 
fishing, monitoring 
and enforcement) 

Strategies and 
capacities 
developed for 
enhancing value to 
fishing activity 
based on market 
and community 
capacity needs

Livelihood 
diversification 
strategy (e.g. 
tourism) and related 
socio economic 
interventions based 
on market and 
community capacity 
needs

4. Project management 0.5 25 1.5 75 2
Total project costs 5.926 17.7 23.6

           a   List the $ by project components.  The percentage is the share of GEF and Co­financing respectively of the total amount for the 
component.
        b  TA = Technical Assistance;  STA = Scientific & Technical Analysis.

1.2 PROJECT JUSTIFICATION

Located on the eastern side of the Indian peninsula, the State of Andhra Pradesh has a long coastline 
that  stretches  over  973.7 kilometres   (12% of   India’s   total  coastline),  and covers  9  districts   from 
Srikakulam to Nellore. A prominent feature of this coastline is its mangrove areas that extend over 
nearly 582 km2 and are clustered in the estuarine areas of the Godavari River1 and Krishna River. The 
Godavari   mangrove   ecosystem   alone   constitute   316   km2,   making   it   the   second   largest   area   of 
mangroves along the east coast of India.

The Godavari River Estuarine area is characterized by rivers and channels, flood plain, natural levees, 
mangrove forest, tidal channels, tidal flats, lagoon, Kakinada Bay, sand spit, mainland beach, sand 
dunes and paleo sand ridges. Natural levees vary from 3 to 5 m in width and are about 1 m in height. 
This prevents free flow of tidal water in some of the mangrove areas. The Kakinada bay is another 
important geographical feature, which appears to be compound and consists of estuaries adjoining the 
lagoon. Sediments deposited at the confluence have resulted in the formation of a number of spits. 
The sand spit of Kakinada Bay, including Hope Island, is very interesting. The spit started budding in 
1878, and has grown to a length of about 17 km with a head of about 5 km and a tail of 12 km. This 
protects the mangroves from the ocean currents and forms a sheltered coastline. In addition, accretion 
and natural establishment and growth of mangroves along the Kakinada bay is significant with a 
gradual increase in the mangrove area.

The  Godavari  River  Estuarine  ecosystem,   the  abutting   coastal   area,   and   its   associated  open   sea 
ecosystem, including Kakinada bay, are rich in floral and faunal biodiversity, and also play a major 
role as a carbon sink.  In total, there are 35 species of mangroves of which 16 are true mangroves and 
the rest are associated mangrove species. There are two rare and endangered mangrove species, which 

1 The Godavari River is India’s second largest, and the largest in South India.
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are not reported in other adjoining areas. The area supports a wide range of biological organisms that 
include amphibian,  reptile,  bird and mammal species,   including terrestrial  species that  depend on 
coastal ecosystems.  Animals like otter, fishing cat, jackal and sea turtle are found in the creeks. Birds 
such as snipes, ducks, sea gulls and flamingos are common. 

The area is an Important Bird Area with a recorded population of 119 bird species, of which 50 are 
migratory from Eastern Europe,  Central and North Asia. Hope Island and the Sacramento region 
within the project area are important nesting sites for migratory turtle species, notably the endangered 
Olive Ridley (Lepidochelys olivacea).  The critically endangered Leatherback turtle  (Dermochelys  
coriacea) and Green turtle (Chelonia mydas) can also be found in this region. The area serves as 
spawning grounds and as a sanctuary for the growth and development of numerous fin and shell fish. 
137 species of phytoplankton, 81 species of zooplankton, 126 species of microbenthos, 37 groups of 
meiobenthos,   and   114   species   of   macrobenthos   have   been   documented   from   this   region.   In 
recognition of its national and global biodiversity significance, the Coringa mangroves, located within 
the proposed project area (the Godavari River Estuary) were declared and gazetted2 as the “Coringa 
Wild Life Sanctuary” (CWLS) in 1998 with a total area of 235.70 km2.

Andhra’s coastline is also pivotal to its economic development. Coastal and marine renewable natural 
resources   contribute   significantly   to   the   state’s   economy.   The   population   of   Andhra   Pradesh   is 
75,727,541. The population of East Godavari district, where the proposed project area is located, is 
4,218,416. The main economic/ production sectors impacting the ecosystem in the target area are 
described below.

Subsistence sector: There are 78 villages/ hamlets abutting the mangroves of the project area with a 
population of around 100,000. About 40 per cent of them are actively engaged in fishing. Fishing 
pressures include, decreasing fish catch and increasing cost of operation. Due to this, the catch size is 
also decreasing, which is resulting in an unsound fishing practice such as not adhering to the seasonal 
ban on  fishing  and  also  not  observing  the  correct  mesh  size.  As   in   the   rest  of   India,  economic 
development has not  been equally spread and there are pockets of  high poverty generally  in  the 
coastal   areas   of   this   region.   The   population   depends   on   the   mangrove   ecosystem   for   meeting 
subsistence needs such as fuel wood and fodder, as well as artisanal fishing. Threats to coastal and 
marine biodiversity from fishing communities include unsustainable cutting of mangroves for fuel 
and fodder, as well as unsustainable fishing.

An even greater adverse impact on the fisheries resource base comes from the commercial fishing 
sector that operates mechanized crafts. The increasingly significant declines in the fisheries resource 
base are disproportionately affecting local communities. The fisheries sector is the mainstay of the 
local economy, with the majority of the population depending mainly on fishing activities, and the 
rest involved as labour force in agriculture fields, aquaculture farms, construction etc. The fishing 
population in this district is highest in Andhra Pradesh, when compared to other districts. In East 
Godavari district, around 3,000 mechanized crafts are engaged in fishing, of which around 1,000 are 
trawlers and the others include beach landing crafts,  gill­netters,   liners,  seiners,  etc.    In addition, 
about 6,950 traditional crafts (500 motorized and 6,450 non­motorized) are also engaged in fishing 
activities. During 1996­2006, fish landings ranged from 151,435 to 233,276 tonnes and contributed to 
7.2 per cent of total fish landings of the country. The over­harvesting of juveniles is placing particular 
pressure on the fisheries resource base as this affects the production cycle.

2 The Andhra Pradesh Gazette, Hyderabad, Tuesday, April 21, 1998
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Aquaculture  is being practiced in the Godavari River Estuarine region since the late 1980s as an 
important livelihood/ economic activity for the local communities. Main threats arise from letting 
untreated  effluents   into   the  mangrove   forests,  which  affects   the   fishery  and  other  bio­resources. 
Around 10,000 ha of land in and around the proposed project area was converted to aquaculture, 
which has affected the coastal ecosystem considerably, although nearly 50 per cent of this area has 
been abandoned mainly due to viral diseases and this offers the opportunity for reclaiming some of 
this area for mangrove restoration and conversion to sustainable agriculture. 

 Many medium and large­scale industries are also located around the Godavari River Estuarine area 
including, oil refineries, ceramic factories, fertilizer and pharmaceutical factories and a number of 
small­scale industries. Most of these industries are located in and around Kakinada and Yanam (under 
Union Territory of Pondicherry) and derive benefits directly or indirectly from the mangrove estuary. 
The main  threats   to biodiversity  from these  industrial  activities  include  industrial  discharges and 
spillage   of   offshore   oil   exploration   and   production   and   shipping   that  result   in   pollution   and 
bioaccumulation of heavy metals and synthetic compounds.

Ports  are   another   important   locus   of   economic   activity   in   the   project   area,   with   the   Kakinada 
Intermediate Port being located in the East Godavari District3. In 2004, the Kakinada Anchorage port 
handled 140 ships and 1.3 million tonnes of cargo and in 2005 the Kakinada Deep Water Port handled 
618 ships  and 10.5 million  tonnes  of  cargo4.  Direct   impacts   include habitat  conversion  for   their 
construction along with associated industrial estates, which affects the health and development of the 
Godavari   estuarine  ecosystem.  Maritime  traffic   is   also  known  to  have  direct   impacts  on  marine 
biodiversity, although these have not been studied in the proposed project area. Indirect impacts arise 
from increased sedimentation due to periodic dredging of navigational channels and other port­related 
activities, which impact marine and other biodiversity in the region. Further port development (and 
associated industrial expansion) is being planned in Andhra Pradesh and in the Kakinada region.

Tourism is a rapidly expanding sector across India, including Andhra Pradesh, and there is need for 
greater   capacity   within   this   sector   for   managing   potential   adverse   environmental   impacts,   for 
example, waste and sewage disposal. Tourism development in the project area is in its initial stages 
and the developmental impacts of it on the Godavari mangrove ecosystem are not yet documented.

The   above  described  production   sectors  are   regulated  by   a  number  of   laws,  of  which   the  most 
significant is the Coastal Regulation Zone Notification of 1991, promulgated under the Environment 
(Protection)  Act  (EPA),  1986.  The 1991 notification restricts  and controls development  activities 
within a landward distance of up to 500 metres from the high tide line along India’s coasts. Also 
under   the  CRZ Notification,  all  states  are   required  to  prepare  a  Coastal  Zone Management  Plan 
(CZMP) and establish a Coastal Zone Management Authority. Accordingly, the CZMP for Andhra 
Pradesh was developed in 1996.

Other   state   legislation   relevant   to   coastal   and   marine   biodiversity   includes   the   Andhra   Pradesh 
Marine Fishing Regulation Act 1994,  adopted under   the  national  Marine Fishing Regulation Act 
(MFRA), 1978, which provides for protection, conservation and development of fisheries in Andhra 
Pradesh. The Act also regulates mesh size, gear and reservation of zones for different fishing sectors, 
and aims to protect the interest of traditional fishermen and their crafts. The Andhra Pradesh Pollution 

3 Andhra Pradesh is the second highest cargo handling state in India. It has one major port at Visakhapatnam and 
two intermediate ports at Kakinada and Machilipatnam. The State also has minor ports at Krishnapatnam, 
Gangavaram, Mutyalampalem, Bhavanapadu, Kalingapatnam, Bhimunipatnam, Narsapur, Nizamapatnam, and 
Vodarevu.
4 Source: http://www.andhraports.com/in/content/view/19/32/
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Control  Board Norms ensure  compliance with  the EPA 1986 regarding standards   for  controlling 
water   and  other   forms  of  pollution.  Given   the  situation  wherein  more  ports   are  coming up,   the 
establishment of an Andhra Pradesh Maritime Board is also envisaged.

Despite the existence of a regulatory framework, Andhra Pradesh’s mangrove and coastal ecosystems 
are under increasing threat as described above. Conservation efforts in this area need to be ramped up 
because  it   is   the  second  largest  mangrove area on  India’s  east  coast,  with   the  largest  one –  the 
Sunderbans – being relatively well­protected in comparison to this area. To maintain the ecological 
integrity of Andhra Pradesh’s coastal and marine ecosystems, will require a significant change in the 
governance approach that is currently being pursued with regard to production activities in the wider 
land/seascape surrounding the ecologically sensitive area. 

The proposed project aims to demonstrate this in the Godavari River Estuarine area (including the 
entire mangrove belt  and production landscapes outside the mangrove area in the estuary and the 
coastal zone), by promoting multi­sectoral assessment, planning and management of activities such 
that biodiversity and ecosystem services can be maintained at the landscape level, in turn benefiting 
the   local   population   and   production   sectors   over   the   long   run.   The   aim   is   to   mainstream   the 
maintenance of biodiversity (and associated ecosystem services) as an additional consideration  in 
production   activities   by   focusing   on   minimizing   adverse   impacts   and   capitalizing   on   win­win 
opportunities. The principal barriers to realizing this change in governance are as follows.

Key  systemic and knowledge related barriers  to mainstreaming coastal and marine biodiversity 
conservation   include:   1)   inadequate   access   by   planners   and   decision­makers   from   relevant 
departments   and   agencies   at   the  State   level   to   appropriate   scientific   information   and   associated 
economic implications for analyzing trade­offs when making choices about the use of coastal land 
and marine areas in the Godavari River Estuarine area, and, as a result, adequate consideration is not 
given   to   the   full   range  of   impacts  on either   the  environment  or  on different  production  sectors, 
including possibly  their  own in  the  long run;  2)   there   is  weak  inter­sectoral  communication and 
coordination on sectoral growth objectives and strategies among and across the key economic sectors, 
and sometimes different line agencies may have overlapping, unclear or incompatible mandates but 
currently have no mechanisms and often insufficient capacity for addressing such inconsistencies; 3) 
the   existing   plans,   policies   and   laws   have   been   independently   formulated   by   different   sectoral 
agencies at both the state and central  level and/or at different points in time, and thus the policy 
framework is not sufficiently integrated or consistent making implementation a challenge, 4) there is 
weak  representation of  the   interests  of  coastal  communities   in  the  planning and decision­making 
process although they are important actors and stakeholders in the coastal and marine zones; and 5) 
there are  limited attempts  to document or  utilize  traditional  knowledge about  coastal  and marine 
ecosystems and resources.

There are also institutional barriers to effective integrated coastal and marine area management in 
terms of adequate capacity within different institutions that have a mandate and jurisdiction over 
different  aspects  of   the  coastal  and marine areas.  For   instance,   sector  staff  has   limited  technical 
capacity and skills to effectively incorporate and implement biodiversity management considerations 
in   plans   and   activities   (e.g.,   adequate   capacity   within   Ports   Authorities   to   integrate   ecological 
concerns into plans for development of ports,  or within departments of industrial development to 
green industrial development plans). This in turn means having the necessary tools, internal systems 
and incentives in place for coastal and marine management related functions.

At the community level, the principal barrier to motivating a change from unsustainable (extraction 
of fuel wood and fodder from mangrove forests, and unsustainable artisanal fishing) to sustainable 
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resources  use  practices   is   the   lack  of   community­based   resource  governance  systems.  While   the 
Marine Fishing Regulation Act regulates mesh size, gear and reservation of zones for different fishing 
sectors, and also aims to protect the interest of traditional fishermen, the gap seems to be in terms of 
effective, and appropriate community­based management systems that can work within the unique 
socio­economic fabric of the fishing communities living in the Godavari River Estuarine area, as well 
as the need for improving fishing gear to address unsustainable fishing practices. Although there are 
sector­based interventions and schemes to help such disadvantaged communities, there is a need for 
better engaging affected and marginalized communities in the project area to address their livelihood 
needs   and   options   through   self­help   groups   and   committees.   Finally,   the   inability   of   local 
communities   to   tap   into  other  sustainable   resource use  practices   (such  as   tourism)  that   can also 
generate income for them, is also a barrier to restoring a balance between ecological and livelihood 
needs.

The   proposed   project   is   one   of   two   demonstration   projects   planned   under   the   national   GEF 
Programme for Mainstreaming Coastal and Marine Biodiversity Conservation into India’s Productive 
Sectors that is being championed by the MoEF and concerned State Forest Departments, i.e. in this 
case the Andhra Pradesh Forest Department. The project will focus specifically on removing the key 
barriers to mainstreaming environmental management considerations into major production activities 
that are impacting the Godavari mangroves, with a special focus on the Wild life Sanctuary. The main 
Project Components are as follows: 

Component   1:     Sectoral   mainstreaming   including   knowledge   management   for   coastal   and 
marine   biodiversity   conservation.    In   order   to   realize   multi­sectoral   assessment,   planning   and 
management of activities in the Godavari River Estuarine area,  the project will establish a multi­
sectoral  platform that  engages all  key public and private sector stakeholders (Forest  Department, 
Departments  of   Industries,  Fisheries  & Agriculture,  Tourism Department,  Private  Sector,  Andhra 
Pradesh   State   Remote   Sensing   Applications   Centre,   M.   S.   Swaminathan   Research   Foundation, 
Department of Applied Geology of the University of Madras). This will provide the needed cross­
sectoral management framework for undertaking coordinated sectoral planning and the incorporation 
of Strategic Environmental  Assessments of  sector policies.  Various sector policy reviews will  be 
undertaken,   and   a   sustainable   management   plan   for   the   Godavari   River   Estuarine   area   will   be 
developed.   A   strategy   for   ensuring   better   compliance   of   production   activities   with   the   existing 
regulatory framework will also be developed. To better inform the cross­sectoral management and 
planning work, it will be important to identify and/or develop the necessary data, information and 
tools (e.g., GIS capacities) that can support the integration of biodiversity considerations into sectoral 
land   use   planning   and   decision­making.   Knowledge  management   and   advocacy  will   be   another 
important   focus of   this  component  so  that   the  project  can continue  to  reach out   to  key decision 
makers   in   the  public  and  private   sectors.  Some   resources  under  Component  1  of   this  Godavari 
Estuary   project   will   be   set­aside   for   coordination   of   the   overall   programme   and   knowledge 
management and will include activities such as establishing a joint database, M&E system, as well as 
joint   outreach   and   communication   activities.  This   will   facilitate   sharing   and   dissemination   of 
experiences from both the Godavari River Estuary and Malvan Coast for replication of successful 
strategies in other coastal areas facing similar challenges. Specific knowledge products and tools will 
be developed for government and private sector decision­makers to demonstrate the economic value 
of mainstreaming biodiversity conservation principles into sector growth strategies.

Component 2: Institutional Capacity Development. This component focuses on the development 
of human resource capacities (awareness, skills, knowledge) of individual government departments 
and private sector companies,  and other stakeholders for   integrated planning and management of 
economic activities to minimize adverse environmental impacts on coastal and marine ecosystems. 
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The component will be designed based on participatory capacity needs assessments. Further, it will 
look at aspects such as reporting and financing obligations, institutional safeguards, and systems for 
policing and enforcement, to identify ways for improving the performance of sectoral institutions in 
terms of reducing the impacts of their production activities on coastal and marine biodiversity. The 
component will also engage with key private sector partners to increase performance in terms of CSR 
policies.

Component 3:  Sustainable Community Livelihoods and Natural Resource Use in the Godavari 
River Estuary. This component will address impacts on the Godavari River Estuary arising from the 
natural   resource   use   activities   of   economically   displaced   local   communities.   Community­based 
natural   resource   management   institutions   will   be   strengthened   to   ensure   that   resource   use   is 
sustainable. Support will be provided for resource inventories, sustainable use thresholds, licensing, 
zoning, as well as monitoring and enforcement inasmuch as this will facilitate effective and efficient 
management of the resource base by communities. To the extent that diversifying livelihoods based 
on other sustainable activities such as tourism, can help in reducing predatory resource use practices, 
this component will   look at ways  to develop local  capacity for  diversifying livelihoods.  Tourism 
development is considered to have good potential in the Godavari region. This is being explored by 
both government and private companies, and the project will look to develop partnerships with these 
groups on financial and technical support in this area.

Through the implementation of these project components, the project will help reduce threats to the 
nationally and globally significant mangrove ecosystems in the Godavari River Estuary. Subject to 
further   discussions   and   agreements   reached  between   all   the  key   stakeholders   during   the  project 
preparation phase, the following changes are expected at the landscape level as a result of this project:

• A functioning multisectoral platform involving the Forest Dept, the Maritime Board (envisaged), 
Dept. of Industries, Fisheries & Agriculture Departments, Tourism Department, NGOs, 
Educational institutions, Private Sector and local communities

• An environmentally sustainable economic development plan for Godavari River Estuary region 
• Fisheries, Industrial, Tourism, Aquaculture and Port policies of Andhra Pradesh incorporate 

coastal and marine biodiversity considerations

• Knowledge products for different user groups
• Better information and awareness within the public and private sector on the contribution of well­

preserved coastal & marine ecosystems in the Godavari River Estuary to economic activities
• Improvement in selected coastal and marine ecological indicators, particularly in and around the 

Godavari River Estuary
• Reduced flow of effluents into mangrove creeks and coastal waters as a result of increased 

compliance by production sectors with environmental regulations
• Precautionary measures are in place to manage environmental consequences of potential effluent 

discharge

• Increased compliance and enforcement of international treaties on ballast water

• Increased compliance with ban on use of drift nets along with greater use of smart gear
• Increased engagement of local private sector companies in restoration of coastal shelterbelts and 

mangrove restoration.
• Greater knowledge and skills among sector staff to integrate ecological considerations in 

development planning
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• Sustainable use of coastal and marine resources by marginalized and impoverished local 
communities as a result of increased capacity to access and/or develop new employment 
opportunities and thereby increase income and reduce direct reliance on natural resources

1.3 CONSISTENCY OF THE PROJECT WITH NATIONAL/REGIONAL PRIORITIES/ PLANS:

The proposed project in the Godavari River Estuary is in line with India’s priorities for coastal and marine 
ecosystem management as articulated in the National Environment Policy (2006) and the draft National 
Biodiversity  Action  Plan.  The  Government  of   India  has   identified   the  Coringa  Wild  Life  Sanctuary 
located within the proposed site as a priority coastal and marine ecosystem for conservation. The Coringa 
mangrove ecosystem has been identified as 1 of 11 ecologically and economically critical habitats along 
the west  and east  coasts  of   India  by  the Department  of  Ocean Development   (DOD),   the  designated 
national nodal agency dealing with Oceans and Seas under Agenda 21 (Chapter 17). Under its Integrated 
Coastal and Marine Area Management (ICMAM) programme, DOD has prepared a Model Plan for the 
Coringa mangroves, with a series of suggestions.  The proposed project, which covers a larger landscape 
and seascape, is closely aligned with these efforts of DOD. Further, it will serve as a major input to the 
national   integrated  coastal   zone  management  programme  that   is  being  developed  in   response   to   the 
recommendations  of   the  Expert   (M.  S.  Swaminathan)  Committee  set  up by  Government  of   India   to 
review the CRZ Notification and its implementation. In addition, by focusing on sustainable livelihoods 
of poor communities in the Godavari River Estuary, the project supports State government objectives on 
promoting human development among poor communities.

1.4 CONSISTENCY OF THE PROJECT WITH GEF STRATEGIES   AND STRATEGIC PROGRAMS:

The project is consistent with GEF BD Strategic Objective 2 ‘To mainstream biodiversity in production 
landscapes/ seascapes and sectors’, and with GEF BD Strategic Priority 4 on ‘Strengthening the Policy 
and Regulatory Framework for Mainstreaming Biodiversity’.  The project  focuses on internalizing the 
goals of biodiversity conservation and the sustainable use of biological resources into production sectors 
that are having an adverse impact on the globally significant Coringa Wild Life Sanctuary (South India 
and Sri Lanka Ecoregion). The objective is to influence development models and growth strategies in this 
area to reduce the threats to biodiversity emanating in the wider landscape outside the CWLS. 

This project is 1 of 2 that is being developed under the umbrella of the India GEF Coastal and Marine 
Program,   which   takes   a   programmatic   approach   to   strengthening   the   enabling   environment   for 
conservation   of   India’s   coastal   and   marine   biodiversity   through   mainstreaming   conservation 
considerations   in   production   sectors   than   threaten   these   ecosystems.  The  Program   seeks   to   identify 
priority demonstration sites on the west and east coast of India to demonstrate that in order to conserve 
biodiversity, protected areas must be supplemented by integrating the concerns and values of biodiversity 
conservation into the wider landscape. The Godavari River Estuary on the east coast has been identified 
as an intervention area on the east coast because it is the 2nd largest mangrove area in India. The largest 
(Sunderbans)   is   relatively  better  protected  compared   to   this  area  where  development  pressures   from 
fisheries, industry, ports, and subsistence actors are compromising biodiversity conservation prospects 
over the long­term. The target area therefore provides a good justification for dedicating GEF and GOI 
resources to piloting mainstreaming.

1.5 COORDINATION WITH OTHER RELATED INITIATIVES:

The project will closely coordinate with the following related initiatives. 

• The DOD’s ICMAM Programme – by building on the earlier scientific work and ICMAM’s 
recommendations for Coringa.

26

http://gefweb.org/uploadedFiles/Projects/Templates_and_Guidelines/C31-10%20Revised%20Focal%20Area%20Strategies-07-23-07_Final.pdf


• The   project   will   link   closely   with   the  World   Bank’s   proposed   Coastal   Zone   Integrated 
Management Project (currently at a concept stage and slated for approval in early 2009). The 
proposed project will avoid duplication by working closely with the World Bank, government 
partners and other stakeholders to ensure complementarities. Specifically, the project will add 
value   to   this   larger   programme   by   focusing   on   demonstrating   effective   approaches   for 
mainstreaming biodiversity objectives into production activities in relation to ICZM.

• The project will align with the activities of the Bay of Bengal Program (BOBP) in the long term 
development and utilization of coastal   resources of   the project   including responsible fishery 
practices and environmentally sound management of resources.

• The   present   project   will   also   work   closely   with   the   UNDP­GEF   Global   Ballast   Water 
Management   Project,   under   which   India   is   developing   and   implementing   a   comprehensive 
National  Work Plan to address  the global  threat of  marine bio­invasion through ship ballast 
water.

1.6  VALUE­ADDED OF GEF INVOLVEMENT IN THE PROJECT DEMONSTRATED THROUGH INCREMENTAL REASONING   :

India’s east coast ecoregion spans the coastal belt of four states (West Bengal, Orissa, Andhra Pradesh 
and Tamil Nadu) and union territory of Pondicherry. This 2,545.1 km coastal stretch is characterized by 
diversified ecosystems, with many areas being of high significance, such as the 

Godavari River Estuary, as it harbours globally significant species and is also affected by erosion. The 
coastal belt in India is also pivotal to the country’s economic development, and is home to a quarter of the 
country’s population. The government has recognized and established the Coringa mangrove region as a 
protected  area as  a  means  for  preserving  biodiversity.  However,  given   the accelerating development 
pressures and the fact that biodiversity cannot be shielded from harmful activities taking place in the 
coastal   landscape outside protected areas,   far  greater  emphasis needs  to be placed on mainstreaming 
biodiversity  considerations   into economic  activities,  especially   those   taking place   in  and around key 
ecological areas such as the Godavari River Estuary and the Coringa mangroves. 

This provides a strategic entry point for this GEF­financed intervention. The GEF Alternative scenario 
will catalyze additional measures within the Godavari River Estuary that need to be in place to ensure that 
biodiversity   concerns   are   internalized/   mainstreamed   in   sectoral   planning   and   implementation 
frameworks   that  are  having   the  greatest   impact  on  biodiversity.  By focusing  on  the Godavari  River 
Estuary,  national  capacities   for  mainstreaming will  be  developed  that  can  then be extended  to  other 
coastal/ marine areas in India facing similar challenges with balancing conservation and development5. 

This is a timely initiative as India has recently undertaken a review of its approach to managing the 
coastal zone. The approach has heretofore been purely regulatory with there being significant challenges 
to implementation as development pressures mount. Building on earlier work, GoI is currently developing 
a National Coastal Zone Management Programme. This offers the momentum and foundation to build in 
additional measures for biodiversity conservation into this framework through the proposed programme. 
GEF resources will contribute to this process by demonstrating effective approaches to mainstreaming 
specifically by addressing policy, institutional and behavioural barriers to mainstreaming. Investments in 
5 Recognizing that the different marine ecoregions differ in terms of characteristics and challenges, the umbrella 
programme includes another project located on the west coast of India (Maalvan region in Maharasthra State)
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making changes to production practices that reduce impacts on biodiversity will be co financed by the 
relevant economic sectors. 

1.7 POTENTIAL RISKS AND  MITIGATION MEASURES:

Risks Mitigation Measures
Cooperation from large scale industries located in 
the Godavari River Estuary region, such as, oil 
refineries, factories, ceramic and pharmaceutical 
industries and port, may not be forthcoming due 
to apprehension that their economic interests 
would be compromised, and that the benefits 
gained from participation in the project may be 
minimal.

Industries have a responsibility to meet certain environmental standards and 
norms. Such provisions are to be stressed and necessary measures (technical 
and capacity building) undertaken   

Large companies  located in the region stress their corporate social 
responsibility and their commitment to community­focused initiatives, 
including environment protection. The project seeks to encourage 
incorporation of CSRs into the mandate of production sectors from the 
inception stage, to address environment and livelihood needs

Industry representatives will be key participants in the multisectoral platform 
established by the project

Knowledge products will be developed that document the benefits of a well­
preserved coastal and marine environment to the medium to long term 
economic potential of these sectors

Level of interest among the line departments and 
agencies whose jurisdictions fall within the 
Godavari region may differ depending on the 
benefits expected from the project.

Building capacity and awareness among officials regarding coastal and marine 
biodiversity and their global values will be the focus of the programme. 

Creating a common platform that involves all line departments with 
government recognition may help to address the jurisdictional overlaps.

Local communities may not be willing to 
participate in the conservation and protection of 
coastal and marine ecosystems unless the project 
addresses their livelihood needs.  

Awareness programmes that clearly outline the benefits of participation/ 
demonstration of success stories to gain their interest in the project

Recognizing the traditional knowledge and crafts of the coastal population and 
their contribution to the conservation of ecologically sensitive areas, 
through formal legislation may boost their interest in participation

Recognizing usufruct rights of these communities will also address barriers to 
participation

Reviewing the existing policies to support primary and subsidiary livelihoods 
that help to wean away the pressure on resources may result in the reduction 
of community’s dependence on the mangrove and marine resources

As stated in India’s National Communication to 
the UNFCCC, future climate change in the 
coastal zones is likely to be manifested through 
erosion, flooding, submergence and deterioration 
of coastal ecosystems, such as mangroves, and 
salinization. In many cases, these problems are 
either caused by, or exacerbated by sea level rise 
and tropical cyclones.

By catalyzing a long­term process for reducing the adverse impacts of 
production activities on the coastal and marine ecosystems in the Godavari 
River Estuarine area, the project will help increase the resilience and coping 
capacity of coastal areas to climate change and climate variability. 

2. Objective: 
To seek the help of a professional agency to assist Government of India in 
expedited submission of the full project proposal to UNDP-GEF.

3. Scope of work:
a. Data/information collection

i. Stocktaking  of  all  activities  related  to  mainstreaming 
coastal  and  marine  conservation  into  production 
sectors. 

ii. Relevant data collection through appropriate formats 
iii. Field visits to relevant sites 
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iv. Discussions with stakeholders 
v. Definition of baselines, compiling of all relevant baseline 

information  and  assessment  for  an  alternative  GEF 
scenario. 

b. Identification of interventions 
i. Preparation  of  normative  strategy  for  mainstreaming 

biodiversity conservation into the production sectors in 
Godavari region.

ii. Identification and designing of demonstration projects.
c. Consultations

i. Inception workshop 
ii. Consultations  with  experts/  expert  agencies,  stake 

holders, policy makers, etc.
iii. International  consultations  with  experts/  expert 

agencies
iv. Holding  consultation  workshop/s  and  prepare 

proceedings 
v. Designing of logical framework analysis (LFA) based on 

consultations with stakeholders
vi. Consultations with Government of India, Government of 

Andhra Pradesh, UNDP, and other funding agencies.
vii. State  level  workshop  for  summarizing  the  project 

development process.
viii. Work in close collaboration with and incorporate inputs 

from the international specialist hired separately. 
d. Developing  the  project  proposal: Proposal  development 

(designing  as  per  GEF  requirements)  consisting  of  the 
following; 

i. project  summary  (project  rationale,  objectives, 
outcomes/outputs and activities; 

ii. program design and conformity to policy; 
iii. project design (including logical framework analysis and 

incremental  reasoning),  problem  statement,  barriers, 
intervention  strategy  (goal,  objectives,  outcomes, 
components  description,  baseline,  alternative  and 
increment  analysis),  sustainability,  replicability, 
stakeholder  involvement,  Monitoring  and  evaluation, 
budget  and  workplan,  institutional  arrangement, 
coordination and support, Risk analysis, 

iv. Draft ToRs for various personnel under the project and 
activities outsourced.

e. Develop project operational manual
f. Any other task as assigned by National Project Director/ State 

Project Partners/ Head, Energy and Environment Unit, UNDP.
g. Post submission support

i. Help  preparing  answers  to  GEF  Secretariat  queries  if 
any subsequently
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4. Support from Government:
• Help in organizing meetings with stakeholders.
• Secure  endorsement  of  respective  focal  points  and 

government
• Seek co-financing commitments
• Recruit relevant personnel, if required.

5. Key Deliverables:

Among other things the key deliverables related to the assignment would be the following:

• Proceedings of Inception Workshop
• Proceedings of the LFA workshop; 
• Proceedings of Stakeholder consultations.
• Proceedings of Final workshop for summarizing project strategy.
• Collection,  collation and analysis of primary and secondary information on aspects as 

mentioned above. 
• Preparation of draft project document in accordance with the UNDP/ GEF template and 

in compliance with GEF procedures and guidelines.
• Submission   of   Final   revised   project   document   after   incorporating   comments   and 

feedback from MoEF, UNDP, State Government of Andhra Pradesh, etc. Revised Project 
Document (as appropriate) incorporating comments by the GEF Secretariat and Council. 

• Project Operational Manual.
• ToRs for the personal to be hired under the Project.

6. Duration of assignment, duty station and tentative timeframe:

Duration                               :    Maximum of five months (from 1st February 2010)
Duty station                         :    Primarily at Coringa, Andhra Pradesh and other places if required
Draft project document       :  31th May 2010
Final project document        :  30th June 2010
Revised project document incorporating GEF comments:    (Anytime   within   one   year   as 
appropriate)

7. Budget and remuneration:

All the costs incurred for project development shall be charged against project funds allocated to 
the project preparation phase in accordance with standard UNDP rates and guidelines.  The firm 
shall be paid fees in accordance with the Service Contract to be issued in this regard.  The costs 
towards travel, meetings, etc may also be indicated by the offeror in their proposal.

The  contracting  party  shall  also  liable  to  help  preparing  answers  to  GEF 
secretariat queries if any (as and when they come up – maximum upto 30th 

June 2011)
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8. Supervision:

Overall supervision of the assignment will be by UNDP in close consultation 
with Ministry of  Environment and Forests (MoEF) /  Government of Andhra 
Pradesh. 

9. Minimum qualifications and role of experts: 
The expertise required, and the tasks of the experts are outlined below.

Position / Titles Estimated 
number of 

weeks

Tasks to be performed

Local
Policy and Strategy 
Specialist for Coastal 
and Marine 
Biodiversity 
Conservation (1)

15 (i) Co­ordinate the tasks of the local consultants (socio­legal 
and policy expert, resource economist, and biodiversity 
specialist); review, collate and process information collected 
by the consultants.
(ii) Identify stakeholders to be involved in PPG activities; 
liaise, facilitate or coordinate stakeholder consultations and 
meetings; draft a future roadmap of participatory integrated 
coastal and marine biodiversity conservation in the Godavari 
region.
(iii) Assess and analyze existing data on coastal and marine 
biodiversity, including socio­economic status of the coastal 
population of Andhra Pradesh, development plans and 
policies, regulations, legal and institutional instruments; threat 
perception, production sectors and their impact on the coastal 
and marine biodiversity; current capacities and limitations of 
line agencies/departments. 
(iv)Provide recommendations for improving and 
strengthening the existing coastal and marine biodiversity 
conservation in the Godavari region.
(v) Assess the potential impacts of climate change on 
Godavari region  and suggest measures to address it.

Resource Economist 
on Coastal and 
Marine Biodiversity 
Conservation (1)

12 (i) Provide inputs on the management of the Marine Protected 
Areas and give recommendations for effective coastal and 
marine biodiversity management in the Godavari region, 
including the Coringa Wildlife Sanctuary
(ii) assess compliance of norms by production sectors that 
impact the proposed sites and the buffer zones;
(iii) Develop management strategies and activities to be 
undertaken in the target areas.
(iv)Additionally, the resource economist will work in close 
coordination with other local consultants and stakeholders, 
and wherever necessary, provide inputs in developing the 
future roadmap for an integrated coastal and marine 
biodiversity conservation programme.
(v) Assess the potential impacts of climate change on 
Godavari region  and suggest measures to address it.
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Socio­legal and 
Policy Expert on 
Coastal and Marine 
Biodiversity 
Conservation (1)

12 (i)   Analyze   policies,   regulations,   legal   and   institutional 
instruments   and   identify   gaps,   and   wherever   necessary 
provide recommendations for improvement; compile existing 
data of coastal and marine biodiversity; socio­economic status 
of   the   coastal   population   in   the   Godavari   region;   analyze 
development   plans   for   the  proposed   site;   assess   the   threat 
perception;   current   capacities   and   limitations   of   line 
agencies/departments   and   provide   recommendations   for 
future improvement.
(ii) Assist in identification of stakeholders to be involved in 
PPG activities; liaise stakeholder consultations and meetings; 
assist in drafting of future roadmap. 

(iii) Assist the socio­legal and policy expert in identification 
of gaps in the project site existing information of the coastal 
and marine ecosystem in; in compilation and documentation 
of available literature on the biodiversity of the target area; in 
assessment  of   the   impact  of   the  production   sectors   on   the 
flora and fauna of the target area.

(iv)   Assess   the   potential   impacts   of   climate   change   on 
Godavari region  and suggest measures to address it.

Biodiversity 
Specialist on  Coastal 
and marine 
biodiversity (1)

12 (i)Identify gaps in the existing information of the coastal and 
marine  ecosystem  in  coastal  Andhra  Pradesh;   compile  and 
document available literature on the biodiversity of the target 
area; assess the impact of the production sectors on the flora 
and   fauna of   the   target  area;  provide  recommendations   for 
conservation   and   improved   well­being   of   the   habitat   and 
dependent species located in the target area.
(ii) Assist in identification of stakeholders to be involved in 
PPG activities; liaise stakeholder consultations and meetings; 
assist in drafting of a future roadmap for coastal and marine 
biodiversity conservation in the Godavari region.
(iii)Assist in compiling socio­economic status of the coastal 
population of Andhra Pradesh; analysis of development plans; 
analyse   policies,   regulations,   legal   and   institutional 
instruments;   threat  perception;  assess current  capacities and 
limitations of line agencies/departments. 
(iv)   Assess   the   potential   impacts   of   climate   change   on 
Godavari region  and suggest measures to address it.

10. Relationship with International consultant:
The agency with national expertise will keep in loop the International 
consultant hired separately by UNDP.
The agency will  provide all the documentation of the assignment to 
the International consultant 
The agency will invite the international consultant to all key meetings 
with government, and other stakeholders.
Agency should work in close consultation with International Consultant 
and information should be shared with her/him.
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Provide the following with the proposal
 

11. Team qualification: CVs of Team Members (attach separately) and their 
time commitment. Curriculum Vitae of team members from the Agency’s 
own organization or external experts who will be a part of the team. 
(Note: These members should be available for the assignment.).  
International experience if any may be highlighted.

12. Expertise of the firm: Relevant assignments undertaken may be 
highlighted here by providing, title of the assignment, client for whom the 
assignment was carried out, cost of assignment, timeline, team strength, 
outputs/results. Assignments carried out for GEF projects, proposal 
preparation may be highlighted. Assignments carried out for UNDP/major 
multilateral/or bilateral programmes can be described. International 
projects if any may be described.

13. Approach for the proposed assignment: Steps to carry out the 
proposed assignment may be described.

14. Timeline: Provide a chart of timeline with clear milestones.

15. Technical Proposal containing detailed methodology for the 
deliverables mentioned above (should include suggested sample size, 
selection criteria and selection process)

16.  A separate sealed Financial Proposal (containing details of personal 
fees, travel, other expected costs, etc.)
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Annex IV
  

PROPOSAL SUBMISSION FORM

Dear Sir / Madam,

Having examined the Solicitation Documents, the receipt of which is hereby 
duly acknowledged, we, the undersigned, offer to provide Professional 
Consulting services (profession/activity for 
Project/programme/office) for the sum as may be ascertained in accordance 
with the Price Schedule attached herewith and made part of this Proposal.

We undertake, if our Proposal is accepted, to commence and complete 
delivery of all services specified in the contract within the time frame 
stipulated.

We agree to abide by this Proposal for a period of 120 days from the date 
fixed for opening of
Proposals in the Invitation for Proposal, and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period.

We understand that you are not bound to accept any Proposal you may 
receive.

Dated this day /month of year

K. Signature

(In the capacity of)

Duly authorised to sign Proposal for and on behalf of
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Annex V

PRICE SCHEDULE

The Contractor is asked to prepare the Price Schedule as a separate 
envelope from the rest of the RFP response as indicated in Section D 
paragraph 14 (b) of the Instruction to Offerors.

All prices/rates quoted must be exclusive of all taxes, since the UNDP is 
exempt from taxes as detailed in Section II, Clause 18. ’

The Price Schedule must provide a detailed cost breakdown. Provide 
separate figures for each functional grouping or category.

Estimates for cost-reimbursable items, if any, such as travel, and out of 
pocket expenses should be listed separately.

In case of an equipment component to the service provided, the Price 
Schedule should include figures for both purchase and lease/rent options. 
The UNDP reserves the option to either lease/rent or purchase outright the 
equipment through the Contractor.

The format shown on the following pages should be used in preparing the 
price schedule. The format includes specific expenditures, which may or may 
not be required or applicable but are indicated to serve as examples only 
(add or delete activities as appropriate along with costs).

In addition to the hard copy, if possible please also provide the information 
on CD-ROM

Price Schedule:

Request for Proposals for Services

Description of Activity/Item Number of 
Staff

L. Monthl
y Rate

Estimated 
Amount

1. Remuneration
1.1 Services in office
1.2 Services in Field

2. Out of Pocket Expenses
2.1 Travel
2.2 Per Diem Allowances
2.3 Communications
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2.4 Reproduction and Reports
2.5 Equipment and other items
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